

QUOTATION / 견 적 서

1	SERVICE PROVIDER		8	PO NUMBER / DATE OF QUOTATION	
TK ELECTRIC LLC 765 Us Highway 80, Eden, GA 31307			TKM101052		2026-06-11
2	CONSIGNEE		9	REMARKS	
HMGMA 1500 Genesis Drive, Ellabell, Georgia 31308					
3	CONTACT				
Mr. Felix Adabla Felix.Adabla@hmgma.com					
4	PROJECT NAME	5	SERVICE PERIOD		
Head Office Starlink Installation		2026-06-11 ~			
6	PROJECT BUILDING/ AREA	7	PROJECT LOCATION	10	PROJECT MANAGER
HMGMA		1500 Genesis Drive, Ellabell, Georgia 31308		JUNG G. PARK	10
					SAFETY MANAGER
					CHRIS HILGER
12	PROJECT NAME & DESCRIPTION				
Head Office Starlink Installation			QTY	UNIT	S. TOTAL
1	Head Office Starlink Installation		1.0	LOT	1.0
13	CONDITIONS AND TERMS		MATERIALS		\$ 275.41
(결제 조건) :			LABOR		\$ 567.54
			EXPENSE		\$ 102.02
			SUB. TOTAL		\$ 944.97
			MANAGEMENT		\$ 141.75
			G. TOTAL		\$ 1,086.72
			ROUND OFF		\$ (6.72)
APPROVED BY :			FINAL AMOUNT		\$ 1,080.00

DATE : 2026년 6월 11일 목요일



TAE K. KIM / PRESIDENT

Bill of Quantities

PROJECT : Head Office Starlink Installation
CONSTRUCTION PERIOD : '26.4 ~ '26.07
SUBCONTRACTOR :

[illegible]